

**CORRIGENDUM**

**Subject: Preparation of DPR and tender document for 17 MW Project at Markoot Gurez HEP.**

**Following clarification/modification are hereby made in the fresh NIT:-JKSPDC/01 of 2019 date 07.03.2019 for preparation of DPR including assisting the client in obtaining clearances besides preparation of tender document and all activities till signing a contract with the contractor for 17 mw Markoot Gurez HEP in J&K State**

S. NO.	Page No.	Chapter	Item /Clause	Description as per RFP	Corrections required
1	9 of 49	Section - II	2. Instructions to Bidders ... item 2.25 (f)	EMD in shape of <b>CDR</b> of requisite amount should be from any <b>nationalized / scheduled</b> .	The clause shall be modified as " EMD in the shape of <b>CDR / Bank Guarantee</b> of requisite amount should be from any <b>nationalized / Scheduled Bank</b> ".
2	25 of 49	Section - IV	Evaluation Criteria/ procedure (QCBS) 4.1.1 Team Leader and Members	Points Allocated = 45 .....The actual score for the Team (including the team leader) comprising of at least <b>06 senior</b> level professionals proposed .....	The sentence shall be read as under:- " The actual score for the team (including team leader) comprising of at least <b>05 senior</b> level professionals proposed ....."
3	26 of 49	-----do-----	..... do .....	..... Professionals who are post graduate in the respective <b>filed</b> shall get full 2 marks. Professionals who are graduates in respective fields shall get <b>1.9</b> marks.	The sentence shall be read as under:- "Professionals who are post graduate in the respective <b>field</b> shall get full 2 marks. Professionals who are graduates in respective fields shall get <b>1.4</b> marks.
4	26 of 49	-----do-----	Evaluation Criteria/ procedure (QCBS) Item 4.1.3 Previous experience of providing consultancy	----- Minimum qualifying requirement: - <b>Three project</b> each of installed capacity of <b>14 MW</b> in past <b>15</b> years.	This sentence shall be read as under:- "Minimum qualifying requirement:- <b>01 no.</b> of Hydro Electric Project of installed capacity not less than <b>14 MW</b> installed capacity or <b>02 nos.</b> of Hydro Electric Project of installed capacity not less than <b>09 MW</b>

*[Handwritten signature]*

*[Handwritten signature]*

			service for HEP.		
5	16 of 49	Section - III	FORM No.: 4	The complete process is scheduled to be completed in 340 days from the date of start under the contract.	This sentence shall be read as under:- The complete process is scheduled to be completed in 340 days from the date of signing of the contract.
6	31 of 49	-----do----- --	Terms of reference, item 5.3.2, Preparation of Tender Document .....	..... In case deemed necessary by the Owner, the Owner can terminate the Contract, before commencement of phase II, without any liability accruing to either party under Phase - II.	The sentence shall be read as under:- "In case deemed necessary by the Owner, the Owner can terminate the Contract at any stage and payments shall be made to the Consultant as per mile stones achieved till such time".
7	36 of 49	Section - VI	Proposed Contract Agreement, , Item 2.3- Commencement of Services.	The Consultant shall begin carrying out the Services immediately viz. from the date of issue of LOI / Letter of Award or such date as communicated by the Client, in the notice to proceed , whichever is later.	The sentence shall be read as under:- Date of start for providing of consultancy services shall be reckoned with effect from 10 (ten) days after signing of the contract agreement.
8	43 of 49	Section-VI	Proposed Contract Agreement, , Item 4 Consultant's Personnel, Sub item 4.2 Description of Personnel , para (c).	If additional work is required beyond the scope of the Services specified in Appendix A, the estimated periods of engagement of personnel set forth in Appendix D may be increased by agreement in writing between the Client and the Consultant, provided that any such increase shall not, except as otherwise agreed, cause payments under this Contract to exceed the ceilings set forth in Clause 6 of this Contract.	The clause shall be read as under:- If additional work is required beyond the scope of the Services specified in Appendix A, the estimated periods of engagement of personnel set forth in Appendix D may be increased by agreement in writing between the Client and the Consultant, with additional cost to be mutual agreed.

*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*  
16/10/23

9	45 of 49	-----do-----	<p>Proposed Contract Agreement, Item 7, Fairness and Good Faith, 7.2 Operation of the Contract.</p>	<p>.....the parties will use their best efforts to agree on such action as may be necessary to remove the cause or causes of such unfairness, but failure to agree on any action pursuant to this clause shall not give rise to a dispute subject to arbitration in accordance with clause 8 hereof.</p>	<p>The clause shall be read as under:-</p>	<p>.....the parties will use their best efforts to agree on such action as may be necessary to remove the cause or causes of such unfairness, but failure to agree on any action pursuant to this clause can give rise to a dispute subject to arbitration in accordance with clause 8 hereof.</p>
---	----------	--------------	---	--	--	--

No: JKSPDC/P-164/S&I/

*5885-86*

Dated: *16-03-2019*

Copy to:

1. Chief Engineer (CI&D) wing Kashmir.
2. PA to Managing Director for information of MD.

*[Signature]*  
 (Er. J. S. *[Signature]*)  
 Executive Director (Civil), JKSPDC

*[Signature]*