


OFFICE OF THE EXECUTIVE ENGINEER ELECTRIC PROJECT DIVISION
P.D.C. TRIKUTA COMMERCIAL COMPLEX B.C. ROAD JAMMU

EXTENSION NOTICE OF NIT NO: 01 of 2011 dt. 27.10.2011

Due to Poor response to this office NIT NO: EPDJ/PDC/01 of 2011-12 dt. 27.10.2011, the due date for Design, installat on, testing and Commissioning of Penstock Intake stop log gates along with hoisting system, lifting beam and allied works at Sewa Stage-III HEP Mashka is hereby extended up to 29.12.2011. The tenders should be accompanied with CDR equivalent to 2% of the value of Offer and should reach the office of the CHIEF ENGINEER GENERATION WING P.D.C. 310 ADARSH COLONY, TRIKUTANAGAR JAMMU up to 2.00 PM.

The Scope of the work and other terms and conditions can be had from the office of the Undersigned against the payment of Rs: 500/- through a Non-refundable Demand Draft in favour of General Manager (Accounts) Jammu & Kashmir State, Power Development Corporation Ashok Nagar Satwari Jammu on any working day up to 27.12.2011.


Executive Engineer
Electric Project Division PDC
Jammu

NO: EPDJ/PDC 2319-26
DT: 14-12-2011
Copy to the:-

1. Chief Engineer, Generation Wing PDC Jammu for information.
2. General Manager (Accounts) JKSPDC Jammu for information.
3. Company Secretary JKSPDC Jammu for information and requested for uploading the Extension Notice on Official Web Site of JKSPDC.
4. CP & AO, PDC Jammu for information.
5. Executive Engineer MID, PDC Jammu for information.
6. Assistant Ex. Engineer Mech. Sub-Division for information.
7. M/S
8. Notice Board.