Office of the Chief Project Engineer Parnai Hydel Project
Jammu

Corrigendum

In response to the representation. made by the bidders in the p'ré-
bid conference held on 7™ of Oct, 2009 for extending the notified
date of receipt of pre-qualifications bids of 37.5 MW Hydro -

Electric Power Project Parani.

The ... .date of Submission of pre- . qualifications bid is here by
extended up to 30" of Oct, 2009 upto 2.pm as against 15" of Oct,

2009 as notified earlier.
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Chief Pro Engmeer
LParnai Hydel Project
Jammu
Copy to the:-

1. M.D. JKS PDC for information please

2. Chief Engineer CID wing Jammu this is in reference to his
telephonic conversation held with M.D. JKS PDC on 7"
Oct, 2009. |

<4 Company Secretary corporate office Srinagar for
information & he is requested to upload it on JKS-PDC
web site.

4. M/s Gammon India Ltd.Gammon House, Veer Savarkar
Marg P.O. Box No. 9192, Prabha, Devi Mumbai 400025.

& M/s Hindustan Construction Company Ltd. Industrial Area
Phase- ||
M/s Larson & Tubro Ltd.
SEW Construction Company B.O. Trikuta Nagar, Jammu



