



JAMMU & KASHMIR STATE POWER DEVELOPMENT CORPORATION
OFFICE OF THE EXECUTIVE ENGINEER POWER HOUSE DIVISION BHEP
CHANDERKOTE.

CORRIGENDUM

Due to poor response to the NIT NO: BHEP/Dam/03 dated 11-08-2011, Corrigendum No: BHEP/PHD/478-507 dated 25-08-2011 & No BHEP/PHD/658-87 dated 10-09-2011 published in Daily Excelsior dated 18-08-2011, The Pioneer dated 18-08-2011, The Times of India dated 17-08-2011 and News point dated 17-08-2011 for the work "**Balance work of Design (including investigations) supply fabrication, erection (including associated civil works) and launching of foot suspension bridge 1.5 mtr wide and approx. 200 mtrs span over river Chenab at village Marsoo District Doda**", date of sale & receipt of tenders are hereby extended upto 11-10-2011 & 20-10-2011 respectively. All other terms and conditions remain same as referred NIT. For further enquiry contact the undersigned

Ph: 01998-288321

No: BHEP/PHD 730-59

Dated: 26-9-2011


Executive Engineer
Power House Division
BHEP Chanderkote

Copy to the:

1. Managing Director JKSPDC Srinagar for information.
2. Director Finance JKSPDC Srinagar for information.
3. Chief Engineer Civil Baglihar Hydel Project Chanderkote for information.
4. Chief Engineer Electric Baglihar Hydel Project Chanderkote for information
- 5-6. Chief Engineer CID Jammu/Sgr for information.
- 7-8. Chief Engineer PWD (R&B) Department Jammu/Sgr. For information.
- 9-10. Deputy Commissioner Ramban/Doda for information.
11. Superintending Engineer Irri. & PHE Circle Doda for information.
12. Superintending Engineer PWD(R&B) Circle Doda for information.
13. Company Secretary JKSPDC Srinagar for information. He is requested to upload the Corrigendum on the official website of JKSPDC.
14. Joint Director Information Jammu along with three
Copies of abbreviated NIT for publication in leading two English news papers of the state, and two leading National English Dailies.
15. Chief Pay & Accounts Officer BHEP Chanderkote for information
- 16-20. Executive Engineers CMD/Mech./HRT/EPD/400KVTL Dfor information.
- 21-25 Executive Engineer PWD (R&B) Division Ramban / Doda / Bhadravh / Kishtwar / Udhampur for information.
- 26-30 President Contractor Association Jammu / Srinagar / Doda / Ramban / Batote / Chanderkote for information.
31. Notice Board.

Baglihar H.E. Project Chanderkote District: Ramban (J&K) State
Corrigendum


Due to poor response to the NIT No: BHEP/Dam/03 dated 11-08-2011, Corrigendum No BHEP/PHD/478-507 & No: BHEP/PHD/658-87 dated 10-09-2011 published in Daily Excelsior dated 18-08-2011, Pioneer dated 18-08-2011, Times of India dated 17-08-2011 and News point dated 17-08-2011 for the work: "Balance work of Design (including investigations) supply fabrication, erection (including associated civil works) and launching of foot suspension bridge 1.5 mtr wide and approx. 200 mtrs span over river Chenab at village Marsoo Distt. Doda".
Date of sale & receipt of tenders are hereby extended up to 11-10-2011 & 20-10-2011 respectively.

All other terms and conditions remain same as referred NIT

Ph: 01998-288321

No: BHEP/PHD/

Dated:


Executive Engineer
Power House Division
BHEP Chanderkote