

**OFFICE OF THE CHIEF ENGINEER KASHMIR CIVIL CONSTRUCTION PDC
BEMINA SRINAGAR.**

NO:-CE/KCC/PDC/940-41
Dt. 14-7-2009

The Managing Director,
J&K SPDC Srinagar.

Sub:- Consultants/Consulting Firm's /Government institutions for EIA studies of
93.00MWs New Ganderbal Hydro Electric Project being set up in J&K.


Ref:- This office Corrigendum No.05 of 2009 Dated: 10.07.2009.

Sir,

Due to **PREVAILING CONDITION IN THE VALLEY**, the date of receipt of bids has been extended upto 1400 hrs on 20.07.2009. The revised date schedule has now been fixed as under:-

Date of receipt of Bids	20-07-2009
Opening of the Technical Bid (1st Cover)	25-07-2009
Opening of the Financial Bid. (2nd Cover)	06-08-2009

Yours faithfully,


Chief Engineer,
Kashmir Civil Construction Wing,
PDC Bemina Srinagar.

Copy to the:-

1. Company Secretary JKSPDC Srinagar for information. He is requested to up load the revised date schedule on PDC website.