

OFFICE OF THE CHIEF ENGINEER CI&D/KASHMIR CIVIL CONSTRUCTION  
WING PDC BEMINA SRINAGAR.

No: - CE/CID/PDC/ 354-55

Dated:- 1-7-2009.

→ Managing Director,  
J & K SPDC,  
Srinagar.

**Sub:-** Consultants / Consulting Firm's / Government Institutions for EIA studies of 93.00 MWs New Ganderbal Hydro Electric Project being set up in J & K.


**Ref:-** This office Corrigendum No. 04 of 2009 dated. 30-06-2009.

Sir,

Due to **PREVAILING CONDITION IN THE VALLEY**, the date of receipt of bids has been extended up to 1400 hrs on 09-07-2009 . The revised date schedule has now been fixed as under.

<b>Date of receipt of Bids.</b>	<b>09-07- 2009.</b>
<b>Opening of the Technical Bid. ( 1st Cover )</b>	<b>14-07-2009.</b>
<b>Opening of the Financial Bid. ( 2<sup>nd</sup> Cover )</b>	<b>27-07-2009.</b>

Yours faithfully,

  
Chief Engineer,  
Kashmir Civil Construction,  
WING of PDC Bemina Srinagar

Copy to the:-

1. Company Secretary JKSPDC Srinagar for information. He is requested to upload the revised date schedule on PDC web site.