


OFFICE OF THE EXECUTIVE ENGINEER, CIVIL CONSTRUCTION DIVISION-I,
PARNAI HYDEL PROJECT DRABA-SURANKOTE

Tender Extension Notice No: 01 of September 2011 dated: - 21-09-2011

Name of Work: - Topographical Survey of Different components of Parnai
Hydel Project, Draba-Surankote.

Due to no response to NIT No.:- CCD-I/PHP/01 of September, 2011 published in Daily Excelsior & News Point on 09-09-2011, the due date of said NIT is further extended upto 01-10-2011 till 2 PM. The date of sale of tender documents is also extended upto 28-09-2011. All other terms & conditions shall remain unchanged. For more details, please visit our website www.jkspdc.nic.in

No.:- CCD-I/PHP/140-56
Dated:- 21-09-2011.



Executive Engineer
Civil Construction Division-I
Parnai Hydel Project
Draba-Surankote.

Copy to the:-

1. Managing Director, JKSPDC, Srinagar for his kind information.
2. Executive Director JKSPDC, Srinagar.
3. Director Finance JKSPDC, Srinagar.
4. Chief Engineer CI&D Wing, JKSPDC, 18 C/C Gandhi Nagar, Jammu.
5. Chief Project Engineer, Parnai HEP, Draba-Surankote for information.
6. Chief Pay & Accounts Officer Parnai Hydel Project, Draba-Surankote, District-Poonch for information.
7. District Development Commissioner Poonch.
8. Superintending Engineer Hydraulic Circle Poonch.
9. Company Secretary JKSPDC, for putting / uploading the NIT on JKSPDC website at an earliest.
10. Executive Engineer Irrigation & Flood Control Division Poonch.
11. Executive Engineer R & B Division Poonch.
12. President Contractor's Association Poonch.
13. Joint Director Information Department Jammu along with 2 copies of NIT with a request for its publication in 2 local English dailies preferably (Daily Excelsior and Kashmir Times) for wide publicity.
14. Deputy Labour Commissioner Poonch.
15. Tender Notice Board.
16. Office Copy.