

Jammu and Kashmir Power Development Corporation Limited

e-NIT UPLOAD REQUEST

1	Requesting authority. <small>(e.g. XEN CID Kashmir, XEN GEN UDHM, etc)</small>	Executive Engineer Civil Maintenance Division, Sindh Valley Projects Kangan.
2	Type of file to upload.	e-NIT.
3	Number and Date of NIT. <small>(NIT no. in case of tender)</small>	CMD/SVP/K/ 04 of 2019-20 Dt.09.01.2020
4	Description of Work. <small>(in case of Tender/NIT)</small>	<ol style="list-style-type: none"> 1. Construction of Retaining wall near RD 9000 and 11300 feet downhill side of water conductor USHP-I Sumbal (part A) 2. Construction of Retaining wall near RD 9000 and 11300 feet downhill side of water conductor USHPI Sumbal part B 3. Construction of retaining wall for catch water drains near RD 27000ft uphill side of water conductor USHPI Sumbal. 4. Repair renovation of Bathrooms for Divisional office CMD SVP Kangan 5. Repair of canal beats from head works to forebay. 6. Clearance of catch water drain uphill side of water conductor USHP I Sumbal 7. Crate protection work for Fraw escape channel of USHP Ist Sumbal. 8. Renovation of AEE JE Quarter at Sumbal 9. Renovation of AEE JE Quarter at Sumbal 10. Construction of jogging path at power house Pahalgam premises of MHP Pahalgam Part II 11. Providing water supply facilities to forebay beat of Power Canal USHP- I Sumbal (O&M WORKS)
5	Associated e-tender ID. <small>(if applicable)</small>	2020_SPDC_90346_1 2020_SPDC_90346_2 2020_SPDC_90346_3 2020_SPDC_90346_4 2020_SPDC_90346_5 2020_SPDC_90346_6 2020_SPDC_90346_7 2020_SPDC_90346_8 2020_SPDC_90346_9 2020_SPDC_90346_10 2020_SPDC_90346_11
6	Type of Work.	Civil Works.
7	Name of the project.	USHP-I Sumbal & MHP Pahalgam
8	Location of Work.	Sumbal & Pahalgam
9	Cost of work.	<ol style="list-style-type: none"> 1. 260000.00 2. 240000.00 3. 338000.00 4. 200000.00 5. 200000.00 6. 118000.00 7. 228000.00 8. 200000.00 9. 300000.00 10. 355000.00 11. 368000.00 <p align="center">Total Rs:2807000.00</p>
10	Time of completion. <small>(mention in days)</small>	(1) 20Days (2) 15 Days (3)15Days (4) 20 Days (5) 20 Days (6) 20 Days (7)20 Days (8)20 Days (9) 20 Days

		(10) 20 Days (11)20 Days
10	Date of upload requested.	14.01.2020