



No. CE/Gen/J/2492-97

Date;- 03/03/ 2020

CORRIGENDUM

Ref: e-NIT No. : - 03/2019 dated: 31-01-2020 for Renovations & Modernization of 9 MW (3X3 MW) SEWA Hydel Project Stage - III.

The query sought by M/s Flovel Energy Pvt. Ltd., vide their letter no. FEPL/RS/SEWA/O-143/AP/1947 dated 29.02.2020, the following amendment/modification have been made:

TECHNICAL QUERIES

S.No.	<u>Section No. /Clause No./ Sub Clause No.</u>	<u>Existing Clause/Existing Paragraph</u>	<u>Revised Clause/New Clause/Revised Paragraph</u>
1	Vol-II. Condition of Contract/ GCC/ Cl. 39.1.1/ page- 21-22	ii) 30% of the Contract Price shall be paid progressively on the receipt of machinery/equipment iii) 50% of the Contract Price shall be paid progressively after the installation including erection, testing and commissioning of machinery/ equipment and material on submission of invoices.	ii) 40% of the Contract Price shall be paid progressively on the receipt of machinery/equipment iii) 40% of the Contract Price shall be paid progressively after the installation including erection, testing and commissioning of machinery/ equipment and material on submission of invoices.

Sd/-
Chief Engineer,
Generation Wing PDC
Jammu

Copy to the:-

1. Executive Director (E), Corporate Office, JKPDC, Jammu for information.
2. Director Finance, Corporate Office, JKPDC, Jammu for information.
3. Superintending Engineer, Generation Circle-III, PDC Jammu for information.
4. General Manager Accounts, Corporate Office, JKPDC, Jammu for information.
5. Executive Engineer, Electric Project Division, PDC Jammu for information.
6. PA to MD, JKPDC, Jammu for kind information of MD.

